

FROM

OEFR Enterprise Inc
Oghenetejiri Orukpe
oefrenterprise.com
info@oefrenterprise.com

BILLED TO

TEK — Tasty E-Kitchen Ltd
London, United Kingdom
tekvers.ai

Issue date 17 July 2026
Valid until 16 August 2026
Currency GBP (£)
Reference TEK Intelligence Platform v1.0

Studio Delivery Engagement TRACK B

Item	Duration	Fixed Price
Phase 1 — Data Foundation Multi-tenant core, venue onboarding, menus + AI taxonomy, QR menu/ordering/signup surfaces, guest preference database, GDPR tooling, admin panel — plus dedicated staging with demo tenant for TEK sales use, extended 2-round UAT, 90-day warranty, full documentation pack	5 weeks	£26,000
Phase 2 — Intelligence AI meal recommendation engine, churn scoring, demand forecasting, menu-performance analytics, BI dashboard, weekly AI digest — plus quarterly model-performance reviews, backtest dossiers, priority same-business-day SLA	5 weeks	£32,000
Phase 3 — Activation CRM segment builder, automated email/SMS campaigns with attribution, loyalty programme engine, AI copy & reward assist — plus onboarding playbooks, staff training videos, on-call launch support	5 weeks	£26,000
Core programme total (Phases 1–3)	~15 weeks	£84,000
Optional: Phase 4 — POS Integrations (2 connectors: Square / Toast / Lightspeed)	4 weeks	£18,000

Studio delivery includes everything in the Lean track plus: dedicated staging environment with seeded demo tenant, extended UAT (2 rounds per phase + on-call launch support), 90-day warranty per phase, full documentation pack (architecture dossier, runbooks, onboarding playbooks, training videos), priority same-business-day SLA, and quarterly model-performance reviews through the engagement.

Ongoing Operations (optional, post-launch)

Plan	Scope	Monthly
Ops Essential	Monitoring, patching, model retraining oversight, 8 h/month improvements	£1,500
Ops Growth	Essential + 24 h/month feature development, campaign/model tuning, monthly report	£3,500

- Per phase: 40% to commence, 60% on written acceptance of exit criteria.
- Payment by bank transfer; account details issued with the engagement invoice.
- Each phase gates on written acceptance before the next begins.
- Prices exclude VAT (if applicable) and third-party running costs (hosting, email/SMS, LLM usage — billed to client accounts, est. £6–£15/venue/month at pilot scale).
- Scope changes by written change order at a day rate agreed at signature.
- Full scope & acceptance criteria: see accompanying Product Specification & PRD v1.0.

This is a pro-forma invoice / quotation, not a demand for payment and not a VAT invoice. It presents the Studio delivery track; the alternative Lean delivery track is quoted separately as OEFR-PF-2026-001. On confirmation of either track, a formal Statement of Work and Phase 1 commencement invoice will be issued.